


**U.S. Army Corps of Engineers
Honolulu District**



NAICS	Project Title	Project location	Estimated Advise	Estimated \$ value	Anticipated Strategy
236220	MATOC: Construction (DBB) W9128A-19-R-0002		FY20	\$300M	100% SB
236220	Bldg 580 Repair, Schofield Barracks	Oahu	FY20	\$100M - \$250M	F&O
236220	Lightning Protection, MPRC & Ammo Storage Lines	Pohakuloa, HI	FY20	\$1M - \$5M	Task Order
236220	Repair by Replacement Various Buildings Block C & D	Pohakuloa, HI	FY20	\$10M - \$25M	Task Order
236220	Rotary Uninterruptable Power Supply Bldg 222, Ft Shafter	Oahu	FY20	\$1M - \$5M	100% SB
236220	Air Traffic Tower	Kwajalein Atoll	FY20	TBD	TBD
236220	Repair Interior Electrical Bldg 46 KMC	Kilauea	FY20	< \$1M	Task Order
236220	Repair Aircraft Maintenance Hangar	Wheeler AAF	FY21	\$25M - \$100M	F&O
236220	Construct Medical Center/Hospital	Kwajalein Atoll	FY21	\$25M - \$100M	F&O
236220	Medical Clinic Alteration/Modernization Ph 2, Schofield Barracks	Oahu	FY21	\$25M - \$100M	F&O
236220	Repair Site Water Distribution System, Mt Ka'ala	Oahu	FY21	\$1M - \$5M	Task Order (SB)
236220	Power Plant Replacement, Meck Island (DBB)	Kwajalein Atoll	FY21	TBD	TBD
236220	Repair Company Ops Building	Schofield Barracks	FY22	\$25M - \$100M	F&O
236220	Repair Aviation Unit Ops Building	Wheeler AAF	FY22	\$25M - \$100M	F&O
237310	Rotary Wing Parking Apron, Wheeler AAF	Oahu	FY20	\$25M - \$100M	F&O IFB
237990	Ala Wai Floodwalls*	Oahu	FY20	\$25M - \$100M	F&O
237990	Ala Wai Golf Course Multi-Purpose Detention Basin*	Oahu	FY20	\$10M - \$25M	100% SB
237990	Hausten Ditch Detention Basin*	Oahu	FY20	\$10M - \$25M	100% SB
237990	Woodlawn Ditch Detention Basin*	Oahu	FY20	\$5M - \$10M	100% SB
237990	Repair Water Catchment	Kwajalein Atoll	FY20	\$500K - \$1M	TBD
237990	Kanewai Field Multi-Purpose Detention Basin*	Oahu	FY20	\$1M - \$5M	100% SB
237990	Kahauiki Stream Maintenance Dredging, Fort Shafter Flats	Oahu	FY20	< \$1M	Task Order (SB)
237990	Manoa In-Stream Debris Catchment*	Oahu	FY20	< \$1M	100% SB
237990	Ala Wai Pump Station (DB)*	Oahu	FY20	\$25M - \$100M	F&O RFP
237990	Repair Dolphin & Ramp, Kawaihae Harbor	Island of Hawaii	FY20	\$1M - \$5M	100% SB IFB



**U.S. Army Corps of Engineers
Honolulu District**



NAICS	Project Title	Project location	Estimated Advise	Estimated \$ value	Anticipated Strategy
237990	Honolulu Hbr, Phase II, Maintenance Dredging of West Basin	Oahu	FY20	\$1M - \$5M	100% SB
237990	Ku Tree Dam Removal, Schofield Barracks	Oahu	FY20	\$25M - \$100M	F&O
237990	Makiki Debris and Detention Basin	Oahu	FY21	\$10M - \$25M	100% SB
237990	Waiakeakua Debris and Detention Basin	Oahu	FY21	\$10M - \$25M	100% SB
237990	Waihi Debris and Detention Basin	Oahu	FY21	\$5M - \$10M	100% SB
237990	Pukele Debris and Detention Basin	Oahu	FY21	\$10M - \$25M	100% SB
237990	Waiomao Debris and Detention Basin	Oahu	FY21	\$5M - \$10M	100% SB
237990	Iao Stream Flood Damage Reduction Project	Maui	FY21	\$500K - \$2M	100% SB
238160	AEOS Roof Repair, MSSC	Maui	FY21	\$5M - \$10M	WOSB
541330	MATOC: Construction Management Services (A&E)		FY20	\$45M	100% SB
541330	MATOC: A-E Services, Geotechnical, Geology, Topographic Survey, Orthophotography, Cadastral Mapping & Land Parcel Mapping W9128A-19-R-0018		FY20	\$9.9M	100% SB

* Ala Wai Watershed Flood Risk Management System Projects